
MARSHALL PUBLIC SCHOOLS 
ADVERTISEMENT FOR BIDS 

REPLACEMENT OF THE HIGH SCHOOL TRANSFORMER 
 

Sealed bid proposals clearly marked “High School Transformer” will be received 
until the time and the place, as follows, where the opening of bid proposals will be 
conducted by the Owner in public: 
 
Date:  January 4, 2005 
 
Time:  3:00 p.m. EST 
 
Place:  Marshall Public Schools 

Business Office 
  100 East Green Street 
  Marshall, MI  49068 
  269-781-1250 ext. 1110 
 
  Attn:  Mrs. Amy J. Jones, Director of Finance and Operations 
 
The Board will not consider or accept any bids received after the date and time 
specified above. 
 
A sworn and notarized statement disclosing any familial relationship existing 
between the bidder and any member of the school board, school superintendents, or 
chief executive must accompany each bid.  The Board shall not accept a bid that 
does not include this sworn and notarized disclosure statement. 
 
Accepted bidder shall be required to furnish satisfactory proof of liability and 
workers compensation insurance. 
 
The Board retains the right the reject any or all bids, either in whole or in part, or 
to waive any informalities therein. 

 
BID SPECIFICATIONS 

 
Property Location: 701 North Marshall (14875 17 ½ Mile Rd.), Marshall, MI  
 
Bid shall include all labor, equipment and material to replace the transformer.   
 
Scope of work to consist of: 

• Removal and disposal of existing 1500 kVA padmount transformer. 
• Installation of a new six inch, “quick-set” concrete transformer pad with 

support steel. 
• Installation of a new 1500 kVA padmount transformer, 

12470GrdY/7200x480Grd/277 volt, live front, radial feed.  The transformer 



shall be equipped with taps (2 2-½ % above and below nominal), bayonet 
fusing, temperature gauge, oil level gauge, pressure relief device and 
drain/sample valve.  The transformer tank, base and primary/secondary 
compartments shall be manufactured from stainless steel. 

• Re-connect the existing primary cables to the transformer. 
• Re-connect the existing secondary bus assembly to the transformer 

secondary spades. 
 
WORK TO BE PERFORMED AND COMPLETED BETWEEN APRIL 4, 2005 
AND APRIL 8, 2005.  TEMPORARY POWER WILL NOT BE REQUIRED, 
HOWEVER, IT IS EXPECTED THAT ELECTRICAL SERVICE 
INTERRUPTION SHOULD NOT BE GREATER THAN TWO DAYS. 


